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PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
SECTION J – LIST OF ATTACHMENTS  

ATTACHMENT J-13 – LIST OF DELIVERABLES 
 

The table below summarizes the specific products the Contractor shall submit to the DOE, the 
type of action DOE will perform, and the date/timeframe that the Contractor shall submit the 
product.  Durations stated in the table are in calendar days unless otherwise noted. 
 
Deliverables are considered task order endpoints, work scope completions, products, reports or 
commitments that shall be delivered to DOE.  The types of DOE action are defined as: 

 
 Approval – The Contractor shall provide the deliverable to DOE for review and approval.  

Contractor is responsible for obtaining DOE approval.  The initial deliverable shall be of 
sufficient quality, depth, thoroughness, and format to support DOE approval.  DOE will 
review the deliverable and provide comments in writing.  DOE comments will be 
discussed with the Contractor and the Contractor shall provide written responses.  The 
Contractor shall re-write the documents to incorporate all DOE mandatory comments.  
Once DOE approves a deliverable or document, the Contractor shall place it under 
change control and shall make no changes to that document without further DOE 
approval. 
 

 Information – The Contractor shall provide the deliverable to DOE for information 
purposes.  DOE will have the option of reviewing the information and providing 
comments.  Contractor shall respond to all written comments. 

 
Summary of Contract Deliverables does not include all required deliverables identified in other 
applicable sections of the Contract, DOE directives, federal regulations, or regulatory 
documents.  The Contractor shall be responsible for the compliance with all applicable 
standards, orders and regulations under the Contract. 

Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

1.  Contractor Self-
Assessment  

B.9 DOE-H-2060 Within 21 
calendar days 
after the end of 
each evaluation 
period 

Information 

2.  Transition Plan  C.0.4.1.1 Transition 
Plan 

Within 14 
calendar days 
after issuance of 
the NTP 

Approval 

3.  Initial Contract 
Performance 
Management 
Baseline 

C.0.4.1.3 Performance 
Management Baseline 

By the end of the 
Contract 
Transition Period 

Approval 

4.  Status Report of 
Transition Activities 

C.0.4.1.4 Status 
Reports-Transition 
Activities 

Weekly  Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

5.  Government-Owned 
Property joint 
reconciliation 

C.0.4.1.5 Government-
Owned Property 

By the end of the 
Contract 
Transition Period  

Information 

6.  Statement of Material 
Differences.  If 
Material Differences 
require revisions to 
the Contract, the 
Contractor shall 
submit a change 
proposal.  

C.0.4.1.7 Identification 
of Material Differences 

Material 
Differences 
Identification -
Within 45 days of 
the Notice to 
Proceed 
 
Change proposal 
to reconcile the 
material 
differences with 
the contract – By 
the end of the 
contract transition 
period (if 
necessary) 

Approval 

7.  Executive Summary C.0.4.1.8  Stakeholder 
Engagement 

Within 72 hours 
following NTP 

Information 

8.  Master Infrastructure 
List Update 

C.1 Liquid Waste 
Operations 

Annual  Information 

9.  Salt Batch 
Preparation/Qualificat
ion Report 

C.1.1.2 Tank Farm 
Operations, C.1.1.2.2 
Salt Feed Preparation 

Each Salt Batch Information 

10.  Sludge Batch 
Preparation/Qualificat
ion Report 

C.1.1.2 Tank Farm 
Operations, C.1.1.2.3  
Sludge Feed 
Preparation 

Each Sludge 
Batch 

Information 

11.  Performance 
Assessment 
analysis as 
necessary to 
maintain 
compliance as 
required per DOE O 

435.1 for the 
Saltstone to include 
each new SDU  

C.2.1 SDU 
Construction 

As needed to 
support Salt 
disposal  

Approval 

12.  SWPF Operations 
Transition Plan 

C.2.3 SWPF Transition  Not less than 6 
months prior to 
the transition of 
SWPF operations 
to the Liquid 
Waste Contractor 

Approval 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

13.  Regulatory 
documents identified 
in Section C, 
Attachment 4 – 
Regulatory Roadmap 

C.2.4 Tank Closure; 
Section C, Attachment 
4 Tank Specific 
Prestabilization 
Documents and Tank 
Specific Post 
Stabilization Interim 
Period up to Operable 
Unit Documents 

For each tank 
closure 

Approval 

14.  Industrial Waste 
Water Closure 
Module with all 
supporting modules 

C.2.4 Tank Closures; 
SCDHEC R.61-82 
Proper Closeout of 
Wastewater Treatment 
Facilities 

As needed for 
each tank  

Approval 

15.  Tier 2 Closure Plan 
with all supporting 
references 

C.2.4 Tank Closures; 
DOE M 435.1-1 
 

As needed for 
each tank  

Approval 

16.  Develop and Submit 
Liquid Waste Safety 
Basis Implementation 
Plans for the DWPF 
facility and the Tank 
Farms. 

C.2.5 DOE-STD-3009-
2014 Safety Basis 
Compliance 
Development 

Updates to be 
provided during 
the required 
annual updates 
within the base 
period of the 
contract 

Approval 

17.  Develop and Submit 
Liquid Waste Safety 
Gap Analysis for the 
SWPF 

C.2.5 DOE-STD-3009-
2014 Safety Basis 
Compliance 
Development 

Within two years 
after turnover 
within the base 
contract period 

Approval 

18.  Tank 48 Analysis of 
Alternatives (If 
recovery proposed) 

C.2.6.6 Tank 48 
Recovery 

At least 90 days 
prior to the 
initiation of 
recovery activities 

Approval 

19.  Glass Waste Storage 
Capability Analysis 

C.2.7 Additional Glass 
Waste Storage 
Capability 

By the end of 
year five of the 
contract 

Approval 

20.  Submit 
Program/Project 
Execution Plan 

C.3 Liquid Waste 
Program Support, DOE 
O.413.3B 

Initial due the end 
of the Transition 
Period, and  
thereafter, 
updated as 
required 

Approval 

21.  Report of all 
Contractor planned 
procurements, 
spending and IT 
budgets 

C.3 Liquid Waste 
Program Support 

Annual Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

22.  Report of all 
Contractor IT costs 
incurred 

C.3 Liquid Waste 
Program Support 

Monthly Information 

23.  Submit a single 
Integrated Safety 
Management System 
(ISMS) program 
description 

C.3.1.1 Integrated 
Safety Management 
System, Section 
C.3.1.2  Safety Culture 
and Safety Conscious 
Work Environment, 
DEAR clause 
970.5223-1  

Initial due the end 
of the Transition 
Period, 
Thereafter, 
review annually 
and submit any 
proposed 
changes for 
approval 

Approval 

24.  Submit changes to 
the safety 
Performance 
Objectives, Measures 
and Commitments  

C.3.1.1 Integrated 
Safety Management 
System, Section, 
DEAR clause 
970.5223-1   

Initial due the end 
of the Transition 
Period, 
Thereafter, 
review annually 
and submit any 
proposed 
changes for 
approval 

Approval 

25.  
 
 

Safety Basis 
Documents (DSA 
and TSRs) 

C.3.1 Management of 
S/RID Functional Area 
- Nuclear and Process 
Safety 

Annual updates 
including listing of 
any Unreviewed 
Safety Question 
Determinations 

Approval 

26.  
 

Annual revision of the 
Liquid Waste System 
Plan  

C.2.6 System 
Optimization and 
Section C.3 Liquid 
Waste Program 
Support 

Annually by 
December 31st 

Approval 

27.  Final Performance 
Management 
Baseline 

C.3 Liquid Waste 
Program Support 

Within six months 
after the end of 
the Contract 
Transition Period, 
and annually 
updated by 
August  31st 

Approval 

28.  Life-cycle cost profile 
for each case 
identified in the 
annual Liquid Waste 
System Plan revision 

C.3 Liquid Waste 
Program Support 

Annually by 
December 31st 

Approval 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

29.  
 

All programs, plans 
and procedures 
required by the 
S/RIDs and 
applicable DOE 
Directives  

C.3.1 Management of 
S/RID Functional 
Areas; Section J, 
Attachment J-4 List B, 
List of Applicable 
Directives 

As Required Approval 

30.  
 

Contract Close-Out 
Plan  

C.3.2 Management and 
Administrative Services 

60 days prior to 
the end of the 
contract 

Approval 

31.  GFS&I Analysis C.3.3 Government 
Furnished Services 
and Items  

Annually at a 
minimum 

Information 

32.  GFS&I property, 
facilities and fleet 
Discrepancy report 

C.0.4.1.5 Government-
Owned Property and 
C.3.3 Government 
Furnished Services 
and Items 

Annually and as 
required 

Approval 

33.  Vouchers G.5 Monthly Approval 

34.  Contractor Employee 
Compensation Plan 

H.5(a) By the end of the 
Contract 
Transition Period 

Approval 

35.  Total Compensation 
System 

H.5(b) By the end of the 
Contract 
Transition Period, 
and annually 
thereafter 

Approval 

36.  Annual Contractor 
Salary-Wage 
Increase Expenditure 
Report 

H.5(c)(1) Annually Information 

37.  List of the Top Five 
Most Highly 
Compensated 
Executives 

H.5(c)(2) At the time of 
Notice to 
Proceed, and at 
the time of any 
subsequent 
change to their 
total cash 
compensation 

Approval 

38.  Annual 
Compensation and 
Benefits Report 

H.5(c)(3) Annually by 
March 15 

Information 

39.  Proposed Major 
Compensation 
Program Design 
Changes 

H.5(d)(3)(A)(i) As applicable Approval 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

40.  Annual 
Compensation 
Increase Plan (CIP) 

H.5(d)(3)(A)(iv) Annually (if 
necessary) 

Approval 

41.  Individual 
Compensation 
Actions for the Top 
Contractor Official 
and Key Personnel 
not included in the 
CIP 

H.5(d)(3)(A)(vi) Annually Information 

42.  Employee Benefits 
Value Study 

H.5(e)(3)(A) Every two years Approval 

43.  Employee Benefits 
Cost Study 
Comparison 

H.5(e)(3)(B) Annually Approval 

44.  Corrective Action 
Plan if net Benefit 
Value exceeds 
comparator group by 
5% 

H.5(e)(4) As required Approval 

45.  Analysis and 
Corrective Action 
Plan if average total 
benefit per capita or 
total benefit costs as 
a percent of payroll 
exceed comparator 
group by 5% or more 

H.5(e)(5) As required Approval 

46.  ERISA section 103 
full-scope audit 
results every third 
year and ERISA 
section 104 limited-
scope audit results in 
the other years 

H.5(g)(2) Annually Information 

47.  Pension 
Management Plan  

H.5(g)(6) Annually by 
January 31 

Approval 

48.  Actuarial Valuation 
Reports  

H.5(i)(1) Annually by the 
due date for filing 
IRS Form 5500 

Information 

49.  Forms 5500 and 
Forms 5300 

H.5(i)(2-3) Annually, no later 
than submitted to 
the IRS 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

50.  Proposed Changes 
to Pension Plans 

H.5(j)(1) At least 60 days 
prior to the 
adoption of any 
changes to a 
pension plan 

Approval 

51.  New benefit plans 
and changes to plan 
design or funding 
methodology 

H.5(j)(2) At least 60 days 
prior to the 
adoption of any 
changes to a 
pension plan 

Approval 

52.  Contractor Benefit 
Plans 

H.6(a) Within 30 days 
after transition 
period 

Approval 

53.  Annual Actuarial 
Evaluations, 
including corrective 
action plans as 
necessary 

H.6(b) Annually Approval 

54.  Workforce Transition 
Plan  
(A) List of Contractor 
personnel 
responsible for 
transitioning 
employees; 
(B) Description of 
transition agreements 
with incumbent 
contractor; 
(C) Communications 
Plan on Hiring 
Preferences; and 
(D) Provide process 
as part of transition 
agreements for 
obtaining updated 
and continuous 
information through 
the Transition Period 
regarding the 
incumbent 
employees 

H.7(a)(1) Within 10 days 
after NTP 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

55.  Workforce Transition 
Plan (continued) 
(A) Draft Workforce 
Transition Plan for 
the Contractor and its 
first and second tier 
subcontractors  
(B) Final written 
communication plan 
with the incumbent 
contractors regarding 
the implementation of 
the hiring 
preferences  

H.7(a)(2) Within 15 days 
after NTP 

Information 

56.  Final Workforce 
Transition Plan 

H.7(a)(3) Within 30 days 
after NTP 

Approval 

57.  Final Workforce 
Transition 
Agreements 

H.7(a)(4) Within 60 days 
after NTP 

Information 

58.  Reports on 
implementation of the 
hiring preferences 

H.7(a)(5) Weekly during the 
Transition Period, 
or less frequently 
if requested 

Information 

59.  Draft Benefits 
Transition Plan 

H.7(b)(1) Within 10 days 
after NTP 

Information 

60.  Draft Benefits 
Transition Plan 
(continued) 
(i) List of contractor 
personnel 
responsible for 
transitioning pension 
and other benefits; 
(iii) Estimated costs 
and cost breakouts to 
accomplish workforce 
and benefits 
transition activities, 
including the costs 
for enrolled actuaries 
and counsel. 

H.7(b)(1)(A) Within 10 days 
after NTP 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

61.  Draft Benefits 
Transition Plan 
(continued) 
A list of the 
information and 
documents that the 
Contractor has 
requested from SRR 
pertaining to the 
transition existing 
benefit plans.   

H.7(b)(1)(B) Within 15 days 
after NTP 

Information 

62.  Draft Benefits Plan 
(continued) 
(i) final draft Benefits 
Transition Plan 
(ii) detailed 
description of its 
plans and processes, 
including timeframes 
and specific 
projected dates for 
accomplishment of 
each activity 
(iv) minutes of the 
meeting as well as a 
written description of 
any substantive 
issues identified at 
the meeting  

H.7(b)(1)(C) (i) and (ii) Within 
20 days after 
NTP 
(iv) Within 2 days 
after the meeting 

Information 

63.  Final Benefits 
Transition Plan 

H.7(b)(1)(D) Within 30 days 
after NTP 

Approval 

64.  Drafts of  the 
proposed defined 
benefit and defined 
contribution plans 
and other benefit 
plans, including 
drafts of any new 
benefit plan(s) as 
well as draft 
Summary Plan 
Documents (SPD) 
that the Contractor 
proposes to sponsor 

H.7(b)(1)(E) Within 30 days  
after NTP 
 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

65.  Proposed final 
versions of defined 
benefit and defined 
contribution plans 
and other benefit 
plans 

H.7(b)(1)(F) Within 60 days 
after NTP 

Approval 

66.  Copies of executed 
transition agreements 

H.7(b)(1)(G) As requested Information 

67.  Economic Bargaining 
Parameters prior to 
Collective Bargaining 

H.9(b) Minimum of 3 
weeks prior to the 
commencement 
of collective 
bargaining 

Approval 

68.  Arbitration Decisions H.9(g) Within a week of 
receipt of the 
decision 

Information 

69.  “Report of 
Settlement” after 
ratification of a 
collective bargaining 
agreement, or written 
reports as necessary 

H.9(h) Next open quarter 
for “Report of 
Settlement”, or 
monthly or weekly 
written reports as 
required 

Information 

70.  Semi-annual report 
on grievances 

H.9(i) Semi-annually by 
June 30 and 
December 31 

Information 

71.  Workforce 
Restructuring 
information 

H.10 As requested Information 

72.  DBA Semi-Annual 
Enforcement Report 

H.11(e) Semi-annually by 
April 21 and 
October 21 

Information 

73.  New worker’s 
compensation 
policies and initial 
proposals for self-
insurance 

H.12(a) As applicable Approval 

74.  Workers 
compensation 
settlement claims 
above the 
established threshold 

H.12(c) As applicable Approval 

75.  Evidence of 
insurance 

H.13(b) Prior to 
commencement 
of work under the 
contract 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

76.  Insurance policies or 
insurance 
arrangements 

H.15(a)(5) Within 30 days 
after the 
purchase date 

Information 

77.  Contractor Business 
System Reviews, 
including but not 
limited to any 
necessary corrective 
action plans and 
other responses to 
audits 

H.16, H.17, H.18, H.19, 
H.20, and H.21 

As required Approval 

78.  Contractor business 
system descriptions 

H.17, H.19, H.20, and 
H.21 

Within 60 days of 
the NTP 

Approval 

79.  Advance written 
notice of 
NOVs/NOAVs 

H.24 As applicable Information 

80.  Organizational 
Conflict of Interest 
Management Plan 

H.34 Within 15 days 
after NTP 

Approval 

81.  Correspondence 
regarding assignment 
and transfer of 
subcontracts  

H.36 As required Information 

82.  Material Safety Data 
Sheets 

H.37 
FAR 52.223-3 
29 CFR 1910 

As required Information 

83.  Community 
Commitment Plan, 
and semi-annual 
progress reports 

H.38 Annually (plan) 
 
Semi-annually 
(progress reports) 

Information 

84.  Diversity Plan H.39 Within 60 days 
after NTP 

Approval 

85.  Annual Diversity 
Report 

H.39 Annually  Information 

86.  Contractor Releases 
of Information 

H.40 Within 21 days 
prior to the 
planned issue 
date 

Approval 

87.  Individual 
Subcontracting Plan 
and any changes to 
the Master 
Subcontracting Plan 

H.41 Prior to the 
beginning of each 
Government 
fiscal year 

Approval 

88.  Worker Safety and 
Health Plan 

H.43 
10  CFR 851 

Within 30 days 
after NTP 

Approval 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

89.  Annual Indirect Billing 
Rate Submissions 

H.45 
FAR 52.216-7, as 
modified by DEAR 
952.216-7 

As required Approval 

90.  Parent Organization 
Support Plan (if 
applicable) 

H.62(c) At least 60 days 
prior to the end of 
the Contract 
Transition Period; 
or 60 days prior 
to the 
commencement 
date of parent 
organization 
support proposed 
by the contractor 
or required by the 
Government.  
Any subsequent 
POSP shall be 
submitted at least 
90 days prior to 
the start of each 
contract year of 
performance. 

Approval 

91.  Quality Assurance 
Program 

H.63 
EM-QA-001 
10 CFR 830 
DOE O 414.1D, C.3.1 
Management of S/RID 
Functional Areas 

Within 30 days 
after NTP, and 
annually 
thereafter 

Approval 

92.  Permit Applications 
and Regulatory 
Materials 

H.64(c), C.3.1 
Management of S/RID 
Functional Areas 

Draft documents 
not later than 90 
days prior to the 
date for submittal 
to the regulatory 
agency, and final 
documents not 
later than 30 days 
prior to the date 
for submittal to 
the regulatory 
agency 

Approval 

93.  Project Controls 
System Description 

H.67.B, C.3 Liquid 
Waste Program 
Support 

By the end of the 
Contract 
Transition Period 

Approval 



Savannah River Site Liquid Waste Services  Section J-13 
Draft Solicitation No. DE-SOL-0008913 

 

J-13-13 
 

Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

94.  Initial Contract 
Performance 
Baseline 

H.67.C.1, C.04 Liquid 
Waste Program 
Support 

Within the 
Contract 
Transition Period 

Approval 

95.  Final Contract 
Performance 
Baseline 

H.67.C.2, C.3 Liquid 
Waste Program 
Support 

Within 180 days 
after the end of 
the Contract 
Transition Period  

Approval 

96.  Contract 
Performance 
Baseline Change 
Proposal 

H.67.C.4, C.3 Liquid 
Waste Program 
Support 

Within 60 days of 
the issuance of a 
written change 
order by the 
Contracting 
Officer 

Approval 

97.  Monthly Performance 
Report 

H.67.C.6, C.3 Liquid 
Waste Program 
Support 

Monthly (not later 
than the eighth 
business day 
prior to the end of 
each calendar 
month) 

Information 

98.  OMB Standard Form 
LLL, Disclosure of 
Lobbying Activities 

FAR 52.203-12 Within 30 days of 
the end of the 
calendar quarter 
in which a change 
occurs 

Information 

99.  Code of Business 
Ethics and Conduct 

FAR 52.203-13 Within 30 days of 
NTP 

Information 

100.  Reporting Executive 
Compensation and 
First-Tier Subcontract 
Awards 

FAR 52.204-10 Within 30 days of 
NTP and annually 
thereafter 

Information 

101.  Update of Publicly 
Available Information 
Regarding 
Responsibility 
Matters 

FAR 52.204-19 Semi-annually Information 

102.  Affirmative Action 
Plan for Females & 
Minorities 

FAR 52.222-26 
FAR 52.222-36 

Within 30 days of 
NTP and updated 
annually by 
September 30 

Approval 

103.  Equal Employment 
Report (EEO-1) 

FAR 52.222-26 Annually by 
September 30 

Information 

104.  Affirmative Action 
Plan for Veterans 
and Workers with 
Disabilities 

FAR 52.222-35 
FAR 52.222-36 

Within 30 days of 
NTP, and 
updated annually 
by September 30 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

105.  Federal Contractor 
Veterans’ 
Employment Report 
(VETS-100A Report) 

FAR 52.222-37 Annually by 
September 30 

Information 

106.  Annual Reports on 
the Product Types 
and Dollar Value of 
Any USDA-
Designated Biobased 
Products Purchased 
by the Contractor 
During the Previous 
Fiscal Year 

FAR 52.223-2 Annually by 
October 31 

Information 

107.  Workplace 
Substance Abuse 
Program 

FAR 52.223-6 
DOE O 350.1 
10 CFR 707 

Within 30 days of 
NTP, and 
updated annually 
thereafter or 
when significant 
changes occur 

Approval 

108.  Workplace 
Substance Abuse 
Plan Reports 

FAR 52.223-6 
DOE O 350.1 
10 CFR 707 

Semi-annually Information 

109.  Employee Assistance 
Program 
Implementation Plan 

DOE O 350.1 Within 60 days of 
NTP 

Approval 

110.  Bankruptcy 
Notification 

FAR 52.242-13 As applicable 
within 5 days of 
the initiation of 
the proceeding 
relating to the 
filing 

Information 

111.  Consent to 
Subcontract 

FAR 52.244-2 As required Approval 

112.  Reports of results for 
periodic physical 
inventories of 
property 

FAR 52.245-1(f)(1)(iv) Annually by 
September 30 

Information 

113.  Input automated data 
into the Property 
Inventory Database 
System 

FAR 52.245-1(f)(1)(iv) Annually by 
September 30 

Information 

114.  Reports of loss, 
damage, destruction, 
or theft of property 

FAR 52.245-1(f)(1)(vi) As soon as facts 
become known 

Information 
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Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

115.  Plans and 
procedures for 
property 
management 
business system 

FAR 52.245-1(f) 
 

Within 60 days of 
NTP 

Approval 

116.  Final property 
inventory for 
physically completed 
or terminated 
contracts 

FAR 52.245-1(f)(1)(iv) 60 days prior to 
contract 
completion or 
upon notice of 
termination 

Information 

117.  Annual Report of 
Sales and Exchange 
Transactions 

41 CFR 102-39.85 Annually within 
90 days after the 
close of each 
fiscal year 

Information 

118.  Property Furnished to 
Non Federal 
Activities 

41 CFR 102-36.295 Annually Information 

119.  Motor Vehicle Fleet 
Reports 

41 CFR 102-34.345 
41 CFR 109-38.9 

Annually  Information 

120.  Employee Concerns 
Program 

DOE O 442.1A Within 30 days of 
NTP 

Approval 

121.  Legal Management 
Plan 

DEAR 952.231-71 
10 CFR 719 

Within 60 days of 
NTP 

Approval 

122.  Annual Legal Budget 
and the Annual 
Report comparing the 
Contractor’s 
budgeted and actual 
legal costs 

10 CFR 719 The first annual 
legal budget shall 
be submitted with 
the Legal 
Management plan 
within 60 days of 
the NTP. 
Subsequent 
annual legal 
plans shall be 
submitted within 
30 days of the 
conclusion of the 
period covered by 
each subsequent 
annual legal 
budget. 

Approval 

123.  Contractor 
Assurance System 
description 

DOE O 226.1 Within 60 days of 
NTP 

Approval 

124.  Occurrence 
Reporting Processing 
System (ORPS) 
Reports 

DOE O 232.2 As required Information 
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J-13-16 
 

Item 
No.  

Deliverable  Requirement Deliverable Due 
Date 

DOE Action: 
Approval or 
Information 

125.  Risk Management 
Plan 

DOE G 413.3-7A Chg 
1; DOE O 413.3B 

Six (6) months 
after contract 
award and shall 
be updated at 
least annually to 
align with the 
Liquid Waste 
System Plan and 
the CPB update 

Approval 

 


